STATE OF CALI FORNI A BI D SUMMARY

I N STANI SLAUS COUNTY NEAR TURLOCK
FROM TAYLOR ROAD UNDERCROSSI NG TO
1.5 KM NORTH OF FAI TH HOVE ROAD
UNDERCRGOSSI NG

Bl D OPENI NG DATE 07/ 16/ 03
CONTRACT NUMBER 10- 3A4504
LOCATI ON 10- STA-99-R6. 8/ R9. 7

I NSTALL GUARD RAI LI NG

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 24. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
07/17/ 03
CONTRACT CODE 'C '
38 CONTRACT | TEMS

FEDERAL AlD ACNH P099- (456) E
G P099- (456) E
ACNH- P099- ( 456) E

PROPGOSALS | SSUED 7 FUND TOTAL HB4N 876, 000 TOTAL NUMBER OF WORKI NG DAYS 50
NUMBER OF Bl DDERS 2 ENG NEERS EST 1, 435, 000. 00 AMOUNT UNDER 333,742. 10 PERCENT UNDER EST 23. 26
PROGRAM ELEMENTS CHC
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1,101, 257. 90 2 M BUMGARNER | NC 925 373-1986
00529261
1175 GREENVI LLE ROAD FAX 925 373-1890
LI VERMORE CA 94551
2 1, 144, 411. 00 1 CORAL CORPORATI ON OF OREGON 503 682-2252

P O BOX 347
W LSONVI LLE OR 97070

00332441

FAX 503 682-0110



10- 3A4504
10- STA-99-R
07/ 16/ 03

Bl DDER | D NAME AND ADDRESS

L

SUMMARY

ST

OF
OF

REMAI NI NG BI DDERS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF

Bl D245
PAGE 2
07/ 17/ 03

WORK SUBCONTRACTED

02

ACACI A ERCSI ON CONTRCL
SANTA BARBARA CA

ELI JAH ELECTRI C
MODESTO CA

K R C SAFETY COVPANY | NC
VI SALI A CA

K R C SAFETY COVPANY | NC
VI SALI A CA

MALCOLM DRI LLI NG COVPANY | NC
HAYWARD CA

TOM MAYO CONSTRUCTI ON
STOCKTON CA

ERCSI ON CONTROL

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL ( PORTI ON)

PORTABLE CHANGEABLE MESSACE SI GN ( PORTI ON)

CAST IN DRI LLED HOLE PI LI NG

MAI NTENANCE VEHI CLE PULLQUT STATI ONS



10- 3A4504
10- STA-99-R
07/ 16/ 03

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

07/ 17/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA

ACACI A ERCSI ON CONTRCL
604 S SAN MARCOS ROAD
SANTA BARBARA CA

ELI JAH ELECTRI C
1220 RANO AVENUE STA G
MODESTO CA 95350

LANE SAFETY
340 W CHANNEL STE F
BENI Cl A CA

| TEM 37 (PARTI AL)

I TEMS 12 THRU 17 (PARTI AL)

I TEMS 12 THRU 17 (PARTI AL)

ITEMS 3 THRU 5 (PARTI AL)



10- 3A4504 Bl D245

10- STA- 99-R CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
07/ 16/ 03 07/17/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 500. 00* 500. 00

PROGRAM

2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 14, 000. 00* 14, 000. 00

3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 700. 00* 3, 700. 00

4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 17, 900. 00* 17, 900. 00

5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 15, 400. 00* 15, 400. 00

6 150662 REMOVE METAL BEAM GUARD RAI LI NG M 190 20. 00 3, 800. 00

7 152320 RESET ROADSI DE SI GN EA 1 165. 00 165. 00

8 156579 REMOVE BRI DGE RAI LI NG M 31 70. 00 2,170. 00

9 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 1 1, 700. 00 1, 700. 00
10 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
11 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 4, 300. 00* 4, 300. 00
12 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 1.9 614. 00 1, 166. 60
13 (S) 203014 FI BER ( EROSI ON CONTROL) KG 340 1.15 391. 00
14 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 18 110. 00 1, 980. 00
15 (S) 203056 COWMERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 340 2.25 765. 00
16 (S) 203024 COVPCST ( EROSI ON CONTROL) KG 1, 450 .55 797. 50
17 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 110 17.70 1, 947. 00
18 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 20, 886 4.90 102, 341. 40
19 ( SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 20, 886 . 40 8, 354. 40
20 (S) 031383 1524 MM CAST- | N- DRI LLED- HOLE CONCRETE M 21 2, 600. 00 54, 600. 00

PI LE (S| GN FOUNDATI ON)

21 802585 1.2 M CHAIN LINK GATE (TYPE CL-1.8) EA 2 1, 200. 00 2, 400. 00
22 820107 DELI NEATOR ( CLASS 1) EA 6 30. 00 180. 00
23 820132 OBJECT MARKER (TYPE L) EA 4 30. 00 120. 00
24 832002 METAL BEAM GUARD RAI LI NG ( STEEL PCST) M 43 90. 00 3, 870. 00
25 839303 SINGLE THRI E BEAM BARRI ER ( STEEL POST) M 260 60. 00 15, 600. 00
26 839312 DOUBLE THRI E BEAM BARRI ER ( STEEL POST) M 4,520 73.00 329, 960. 00
27 839545 RETURN SECTI ON ( THRI E BEAM BARRI ER) EA 2 150. 00 300. 00
28 839565 TERM NAL SYSTEM ( TYPE SRT) EA 4 1, 700. 00 6, 800. 00
29 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 4 700. 00 2, 800. 00
30 839569 TERM NAL ANCHOR ASSEMBLY ( TYPE CA) EA 2 1, 150. 00 2, 300. 00
31 (S) 031384 CHANGABLE MESSAGE SI GN SYSTEM LS LUMP SUM 73, 200. 00* 73, 200. 00
32 (S) 031385 WEATHER STATI ON LS LUMP SUM 38, 400. 00* 38, 400. 00
33 (S) 860791 COVMUNI CATI ON CONDUI T LS LUMP SUM 99, 000. 00* 99, 000. 00
34 (S) 031386 TRAFFI C MONI TORI NG STATI ON ( WDS) LS LUMP SUM 114, 800. 00* 114, 800. 00
35 (S) 860990 CLOSED CI RCUI T TELEVI SI ON SYSTEM LS LUMP SUM 15, 300. 00* 15, 300. 00
36 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00



Bl D245

10- 3A4504
10- STA-99-R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
07/ 16/ 03 07/ 17/ 03
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 209801 MAI NTENANCE VEHI CLE PULLOUT EA 3 16, 750. 00 50, 250. 00
38 999990 MOBI LI ZATI ON LS LUWVP SUM 100, 000. 00* 100, 000. 00

TOTAL 1,101, 257. 90



10- 3A4504 Bl D245

10- STA-99-R SUMMARY OF REMAI NI NG BI DDERS PAGE 6
07/ 16/ 03 07/ 17/ 03
| TEM SECOND
Bl D AMOUNT

1 2, 700. 00* 2700. 00
2 7, 500. 00* 7500. 00
3 3, 650. 00* 3650. 00
4 26, 000. 00* 26000. 00
5 7,500. 00* 7500. 00
6 22.00 4180. 00
7 750. 00 750. 00
8 165. 00 5115. 00
9 660. 00 660. 00
10 5, 000. 00~ 5000. 00
11 3, 000. 00* 3000. 00
12 600. 00 1140. 00
13 1.10 374.00
14 115. 00 2070. 00
15 2.20 748. 00
16 60 870. 00
17 3.50 385. 00
18 5.50 114873. 00
19 1.00 20886. 00
20 3, 300. 00 69300. 00
21 850. 00 1700. 00
22 40. 00 240. 00
23 40. 00 160. 00
24 70. 00 3010. 00
25 75. 00 19500. 00
26 85. 00 384200. 00
27 100. 00 200. 00
28 2,000. 00 8000. 00
29 600. 00 2400. 00
30 950. 00 1900. 00
31 65, 200. 00* 65200. 00
32 47, 200. 00* 47200. 00
33 105, 000. 00* 105000. 00
34 110, 000. 00* 110000. 00
35 15, 500. 00* 15500. 00
36 . 00* 0. 00
37 4, 500. 00 13500. 00
38 90, 000. 00* 90000. 00
TOT 1,144, 411. 00



